
City of Mexico Beach RFP for Debris Removal 

Addendum No. 1 

Date:  11/30/2018 

To all bidders:  Please note that an Addendum Acknowledgement form is listed as a Required 

Additional Form in the RFP under Item 8 of the Submittals. 

Question:  Page 40 of RFP reads debris shall be disposed of in an upland site permitted by the Florida 

Department of Environmental Protection (FDEP) (or applicable state agency) for C & D (Construction and 

Demolition) disposal.  Should this also include vegetation? 

City Response:  Yes, debris should be transported and appropriately disposed of in an upland site, 

permitted by the Florida Department of Environmental Protection (FDEP) or applicable stage agency 

for C & D (Construction and Demolition) disposal and vegetation processing and disposal. 

Question:  Is the City allowing Hand Loading Crews? 

 

City Response:  As described in the RFP Hand Loading Crews will be allowed. 

Question:  What is the minimum bond? 

Response:  The RFP requires a $50,000 proposal bond.  The construction bonds, per the RFP, are 

required for each disaster event based on its size/scope.   

Question:  Should there be a separate unit price in Price Schedule for Car & Truck Removal from water 

way and for boat removal from water way? 

Response:  A separate unit price line has been added to the Price Schedule for Car & Truck Removal 

from water way and for boat removal from water way. 

Question:  Scope of work states “Demo and Move to R.O.W”, however, the Price Schedule states “Demo 

and Haul to Final Disposal.”  Which is correct? 

Response:  The Price Schedule has been revised to clarify that all debris shall be transported to an 

FDEP permitted DDMS site or a state Designated Final Disposal Site.  All debris, including debris 

resulting from demolition work performed by contractor shall be transported to an FDEP permitted 

DDM site or a state Designated Final Disposal Site (per the Price Schedule). 

Question:  Should Price Schedule have a line item for Staging and Separation of C & D and Load Out to 

Final Destination? 

Response:  The RFP does not have a separate item for Staging and Separation of C & D and Haul‐out to 

final destination.    

Question:  Should Price Schedule include two separate line items for Vegetation and one for C & D under 

the Haul‐out? 

Response:  The Price Schedule has been revised to reflect two separate line items for Haul‐out, one for 

C & D and a line item for Vegetation Haul‐out. 



ATTACHMENT 3 

DISASTER DEBRIS REMOVAL AND DISPOSAL SERVICES 

PRICE SCHEDULE 

 

Items will be used for evaluation purposes only.  Quantities are not guaranteed and are used for evaluation 
purposes only. Prices shall be all-inclusive of requirements as defined in the scope of work.  All labor 
rates are to be fully burdened to include all taxes, benefits, handling charges, overhead, and profits. 

ELIGIBLE VEGETATIVE DEBRIS 

REMOVAL 
Work consists of the collection of 
transportation of Eligible Vegetative 
Debris on the ROW to an FDEP 
approved DDMS site or a state 
Designated Final Disposal Site. 

Price per CY Estimated 
Total Units 

TOTAL 

0-15 miles  627  
16-30 miles   8,467  
31-60 miles   8,467  
61+ miles  627  
  18,188  

 

ELIGIBLE C&D DEBRIS REMOVAL 
Work consists of the collection of 
transportation of Eligible C&D Debris 
on the ROW to an FDEP approved 
DDMS site or a state Designated Final 
Disposal Site. 

Price per CY Estimated 
Total Units 

TOTAL 

0-15 miles  30,470  
16-30 miles  274,220  
31-60 miles  274,220  
61+ miles  30,470  
  609,380  

 

ELIGIBLE DEMOLITION, REMOVAL, 
TRANSPORT AND DISPOSAL OF 

NON-RACM STRUCTURES 
Work consists of the decommissioning, 
demolition and disposal of Eligible 
Non-RACM Structures on public or 
private property and hauling the 
resulting debris to an FDEP approved 
DDMS site or a state Designated Final 
Disposal Site. 

Price per CY Estimated 
Total Units 

TOTAL 

0-15 miles  7,000  
16-30 miles  30,000  



31-60 miles  7,000  
61+ miles  7,000  
  51,000  

 

ELIGIBLE DEMOLITION, REMOVAL, 
TRANSPORT AND DISPOSAL OF 

RACM STRUCTURES 
Work consists of the decommissioning, 
demolition and disposal of Eligible 
RACM Structures on public or private 
property and hauling the resulting 
debris to an FDEP approved DDMS site 
or a state Designated Final Disposal 
Site. 

Price per CY Estimated 
Total Units 

TOTAL 

0-15 miles  7,000  
16-30 miles  30,000  
31-60 miles  7,000  
61+ miles  7,000  
  51,000  

 

DDMS SITE MANAGEMENT, 
OPERATIONS AND REDUCTION 
Work consists of managing and 
operating DDMS sites and reducing 
Eligible disaster debris through grinding 
or source separation and reduction.   
Contractor shall provide certified scales 
and/or debris site towers as requested 
by City. 

Price per CY Estimated 
Total Units 

TOTAL 

Vegetative Grinding, including 
site management and reduction 

 12,171  

 

DDMS SITE MANAGEMENT AND 

REDUCTION OF VEGETATIVE 

DEBRIS THROUGH AIR CURTAIN 

INCINERATORS 
Work consists of managing and 
operating DDMS sites and reducing 
Eligible vegetative disaster related 
debris through air curtain incinerators.   
Contractor shall provide certified scales 
and/or debris site towers as requested 
by City. 

Price per CY Estimated 
Total Units 

TOTAL 

Vegetative Waste Only  5,645  
 



DDMS SITE MANAGEMENT AND 

REDUCTION OF VEGETATIVE 

DEBRIS THROUGH CONTROLLED 

OPEN BURNING 
Work consists of managing and 
operating DDMS sites and reducing 
Eligible vegetative disaster related 
debris through controlled open burning.   
Contractor shall provide certified scales 
and/or debris site towers as requested 
by City. 

Price per CY Estimated 
Total Units 

TOTAL 

Vegetative Waste Only  1,000  
HAUL-OUT OF REDUCED ELIGIBLE 

DEBRIS TO A COUNTY DESIGNATED 

FINAL DISPOSAL SITE 
Work consists of loading and 
transporting reduced Eligible disaster 
related debris from an FDEP approved 
DDMS site to a FDEP Designated Final 
Disposal Site. 

Price per CY Estimated 
Total Units 

TOTAL 

C& D Haul-out 

0-15 miles  1,040  
16-30 miles  9,351  
31-60 miles  9,351  
61+ miles  1,040  
Vegetation Haul-out 

0-15 miles  1,040  
16-30 miles  9,351  
31-60 miles  9,351  
61+ miles  1,040  
  20,782  

 

REMOVAL OF ELIGIBLE 

HAZARDOUS LEANING TREES AND 

HANGING LIMBS 
Work consists of removing Eligible 
hazardous trees or limbs and placing 
them on the safest possible location on 
the ROW for collection under the terms 
and conditions of Scope of Services, 
Eligible Vegetative Debris Removal. 

Price per Tree Estimated 
Total Units 

TOTAL 

6 inch to 12 inch diameter  29  
13 inch to 24 inch diameter  29  
25 inch to 36 inch diameter  29  
37 inch to 48 inch diameter  29  
49 inch and larger diameter  29  



Hazardous Hanging Limb Removal 
larger than 2 inches diameter 

 130  
 

  275  
 

REMOVAL OF ELIGIBLE 

HAZARDOUS STUMPS 
Work consists of removing Eligible 
hazardous stumps and transporting 
resulting debris on the ROW to an 
FDEP approved DDMS site or an FDEP 
Final Disposal Site. Contractor to 
backfill all stump holes. 

Price per Stump Estimated 
Total Units 

TOTAL 

25 inch to 36 inch diameter  10  
37 inch to 48 inch diameter  10  
49 inch and larger diameter  10  
  30  

 

TRANSPORT & DISPOSAL 
Work consists of the removal, 
transportation and disposal of Eligible 
Household Hazardous Waste (HHW). 
City to designate specific materials to 
be collected as part of HHW program.   

Price per CY Estimated 
Total 
Units 

TOTAL 

  100  
 

ELIGIBLE ROW WHITE GOODS 

DEBRIS REMOVAL 
Work consists of the removal of 
Eligible White Goods from the ROW to 
a designated City approved DDMS Site. 
Contractor shall be responsible for 
recovering/disposing refrigerants as 
required by law as well as unit 
decontamination in a contained area. 
The Contractor shall also be responsible 
for the transportation of Eligible White 
Goods from the designated County 
approved DDMS site to an approved 
designated facility for recycling.  
Contractor shall record any revenue 
resulting from recycling efforts as a 
credit to the City on invoices. 

Price per Unit Estimated 
Total Units 

TOTAL 

Refrigerators, freezers, and other items 
requiring refrigerant recovery and 
decontamination 

 2,239  

All other white goods  2,239  
  4,478  



 

ELIGIBLE E-WASTE ITEM 

REMOVAL 
Work consists of the recovery and 
disposal of televisions, computers, 
computer monitors unless otherwise 
specified in writing by the City. 

Price per Unit Estimated 
Total Units 

TOTAL 

Cost per unit  100  
 

ELIGIBLE DEAD ANIMAL 

CARCASSESS 
Work consists of the recovery and 
disposal of dead animal carcasses. 

Price per Unit Estimated 
Total Units 

TOTAL 

Small animals less than 100 pounds  95  
Large animals more than 101 pounds  5  
  100  

 

WATERWAYS DEBRIS REMOVAL 
Work consists of the removal, 
transportation and lawful processing 
and/or disposal of debris collected from 
waterways and drainage systems to an 
FDEP approved DDMS site or a state 
Designated Final Disposal Site. 

Price per CY Estimated 
Total Units 

TOTAL 

Cubic yard, land based removal  38,768  
Cubic yard, aquatic based removal  38,768  
Cars and trucks removal, each removed Price per each   
Boats, per linear foot Price per LF   

 

SOIL/SAND/BEACH SCREENING 
Work consists of the collection of 
Eligible debris laden sand from City 
beaches, transportation to a processing 
screen, processing of sand through a 
screen, maintenance of sand pile, 
transportation of sand back to the City 
beach and shaping sand to final grade.

Price per CY Estimated 
Total Units 

TOTAL 

Cubic yard  3,876  
 

ROCK-RUBBLE 
Work consists of the collection of rock 
and rubble, transport, and disposal in an 
FDEP approved DDMS site or a state 
Designated Final Disposal Site. 

Price per CY Estimated 
Total Units 

TOTAL 

Cubic yard  29,792  
 




